

GENERAL CONSTRUCTION AGREEMENT

Project: North District Infrastructure Expansion (Phase II)

Document Ref: ND-INF-2026-042

Effective Date: June 01, 2026

1. Scope of Work

The Contractor shall provide all labor, materials, equipment, and supervision required to complete the infrastructure expansion, including but not limited to: Site clearance, bulk excavation, structural reinforced concrete works, and the installation of primary MEP systems as defined in the technical specifications ND-TS-001.

2. Project Schedule & Milestones

The total project duration is estimated at 18 calendar months. Key milestones are identified as follows:

Milestone ID	Description	Target Date
M1	Site Mobilization and Fencing	July 15, 2026
M2	Completion of Foundation Works	November 30, 2026
M3	Structural Steel Topping Out	March 20, 2027
M4	Substantial Completion	December 15, 2027

3. Payment Terms

Payments shall be made based on monthly progress valuations verified by the Consultant. A retention of 10% shall be applied to each interim payment, with 5% released upon Substantial Completion and the remaining 5% at the end of the Defects Liability Period (DLP) of 12 months.

4. Liquidated Damages

In the event of inexcusable delays, liquidated damages shall be calculated at a rate of SAR 25,000 per calendar day, capped at a maximum of 10% of the total Contract Sum.

Authorized Signature